MEMBER COMMUNITY INFRASTRUCTURE GRANT PROGRAM AGREEMENT
BY AND BETWEEN
NORTHEAST OHIO REGIONAL SEWER DISTRICT
AND
THE CITY OF PARMA
FOR
THE RIDGE ROAD SEPTIC SYSTEM ABATEMENT PROJECT

THIS AGREEMENT (“Agreement”) is entered into as of the day of
, 2017 (“Effective Date”), by and between the Northeast Ohio Regional
Sewer District (“District”), a regional sewer district organized and existing as a political
subdivision under Chapter 6119 of the Ohio Revised Code, pursuant to the authority of
Resolution No. 10-17, adopted by the District’s Board of Trustees on January 5, 2017,
and Resolution No. 10b-17, adopted on April 20, 2017, (Exhibit “A”), and the City of Parma
(“City” or “Member Community”), a municipality of the State of Ohio, acting pursuant to
Ordinance No. , passed on , 201_ (Exhibit “B”). The District and the
City may be collectively referred to herein as “Parties.”

RECITALS:

WHEREAS, the District is interested in assisting member communities with water
quality and quantity issues associated with sewer infrastructure that adversely impact
human health and the environment; and

WHEREAS, Ohio law authorizes regional water and sewer districts to enter into
grant agreements with political subdivisions for water resource projects; and

WHEREAS, pursuant to Ohio Revised Code Chapter 6119, generally, and Ohio
Revised Code Section 6119.06(F), the District established the Member Community
Infrastructure Program (“MCIP”) to provide water resource project funding opportunities
to member communities for sewer infrastructure projects in the District’s service area; and

WHEREAS, the District issued a Request for MCIP Proposals (Exhibit “C”); and

WHEREAS, in response to the District’'s Request for MCIP Proposals, the City, a
District member community, submitted an application for the Ridge Road Septic System
Abatement Project (the “Project” or “MCIP Project”), attached hereto as Exhibit “D;”




WHEREAS, the District has determined that the MCIP Project will address water

quality and quantity issues associated with sewer infrastructure that adversely impacts
human health and the environment.

NOW THEREFORE, in consideration of the foregoing, the grant to be made by the

District and the mutual promises contained in this Agreement, the parties agree as
follows:

Article 1. The MCIP Project

1.1

1.2

1.3

1.4

1.5

1.6

The MCIP Project. The City will manage, design, procure and construct the MCIP
Project, which generally consists of the installation of a new sanitary sewer
connecting to properties currently serviced by a household sewage treatment
system and/or semi-public systems and the repair, rehabilitation, and replacement
of the existing deteriorated and aged sanitary sewer, as set forth in Exhibit “D.”

Performance Goal and Verification. The performance goal for the MCIP Project is
set forth in Exhibit D and the City agrees to provide the District with post-
construction verification of the performance goal. Failure to do so may impact
future grant awards.

Compliance with District's Code of Regulations. The MCIP Project shall be
designed and constructed to ensure compliance with the District's Code of
Regulations. The goal of the MCIP is to reduce water quality and quantity issues
that impact human health and the environment associated with combined or
separate sanitary and/or storm infrastructure problems.

Permits and Approvals. The City shall obtain and pay the cost of all required
federal, state and local approvals, including permits, necessary to initiate and
complete the MCIP Project.

Affected Property Owners. The City shall obtain all easements, rights of entry, and
other necessary legal agreements with affected property owners to perform
construction and to bind any successor in title to maintain compliance as required
in this Agreement. The costs of obtaining such legal agreements are eligible for
MCIP fund reimbursement, if they are part of the proposal and approved by the
Sewer District.

MCIP Project Modifications. The City shall submit requests to modify the budget,
deadlines, deliverables, or other components of the Project to the District
Representative for approval at least fifteen (15) business days prior to the
execution of the modification. Any modification to the MCIP Project must be
approved by the District Representative in writing.
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1.7

Photographs of MCIP Project. The District shall have the right to observe, monitor,
inspect, and photograph the MCIP Project at any and all stages of design and
construction, as well as post-construction.

Article 2, Design and Construction of the MCIP Project

2.1

2.2

2.3

2.4

2.5

District Review of Design Work. The Parties agree that the District shall have

the right to review and comment on the final MCIP Project design plans prior to
construction. The City shall submit the final MCIP Project design plans to the
District Representative in a timely manner that provides the District with at least
fifteen (15) business days to review. Any modification to the MCIP Project must be
approved by the District Representative in writing.

MCIP Project Meetings. The District shall have the right to attend all MCIP Project
progress meeting and shall receive at least five (5) business days advance notice
of all such meetings. The District Representative shall receive meeting minutes
from the City within five (5) business days of the meeting for review and comment,
as may be necessary.

City to Bid and Construct MCIP Project. After the District's approval of the MCIP
Project design in accordance with Article 2.1 above, the City shall bid and complete
the construction work pursuant to the approved MCIP Project plans and
specifications and in accordance with all applicable laws and regulations. The City
shall be responsible for construction procurement, supervision, and inspection in
accordance with the terms of this Agreement. The City shall notify the District
Representative of the awarded bid amount within seven (7) calendar days of the
award.

Construction Scheduie. The District shall have the right to review and provide
written comments to the proposed MCIP Project construction schedule, prior to the
selected contractor beginning field activities.

Pre-Construction and Construction Meetings. The District shall have the right to
attend all pre-construction and construction meetings with the MCIP Project
contractor. The City shall notify the District Representative, in writing or via e-mail,
of such meetings at least five (5) business days prior to the meeting date.
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2.7

2.8

2.9

2.10

Daily Construction Supervision. The District is not required to and will not provide
any daily construction supervision, or inspection and testing services for the MCIP
Project.

As-Built Drawings. At the District's request, the City shall provide the District
Representative with “as-built” drawings for the MCIP Project prior to creation of the
final punch-list.

Record Drawings. The City shall provide to the District Representative record
drawings, approved by the City’s Engineer, at the closure of the MCIP Project.

District Request for Construction Progress Meetings. The City agrees to meet with
the District to review the MCIP construction project status and progress, as may
be requested by the District.

Payment of Prevailing Wage. The City shall be responsible for determining
whether the payment of prevailing wages, as set forth in Chapter 4115 of the Ohio
Revised Code, are required for labor used in constructing the MCIP Project, and
shall ensure compliance with any prevailing wage requirements in such Chapter.

Article 3. Ownership, Operation, and Maintenance

3.1

3.2

3.3

City Operation and Maintenance Responsibilities. During construction and after
construction, the City shall own, operate, and maintain the MCIP Project. The City
shall reimburse the District in an amount equal to one hundred percent (100%) of
the District Funds provided by the District under this Agreement if this provision is
violated. In the event that the District determines a violation of this section has
occurred, the District shall notify the City in writing. The Parties agree to resolve
any dispute relating to such alleged violation in accordance with the procedure
set forth in Article 9 of this Agreement.

Post-Construction Operation_and Maintenance Plan. The City shall provide the
District with a post-construction operation and maintenance plan for the MCIP
Project within thirty (30) days of substantial completion of the MCIP Project. Such
plan shall include funding sources to provide for operation and maintenance and
shall be updated by the City, as may be necessary, and as may be requested by
the District.

Maintenance Inspection Records. The City shall maintain a record of the City’s
maintenance inspections and overall performance of the MCIP Project for at least
three (3) years and shall submit a copy to the District upon reasonable request.
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Article 4. Project Costs and Funding

4.1

4.2

4.3

District Funds. The District agrees to pay the City an amount not to exceed Three
Hundred Forty Thousand and Thirty-Six Dollars ($340,036.00) (the “District
Funds”) on a reimbursement basis, in accordance with the terms of this Article
and Article 6. The anticipated reimbursement amount for calendar year 2017 is
Three Hundred Forty Thousand and Thirty-Six Dollars ($340,036.00). Yearly
anticipated reimbursement amounts may only be altered in writing at the
discretion of the District's Director of Watersheds. The District shall withhold
Seventeen Thousand One Dollars and Eighty Cents ($17,001.80) of the District
Funds until the District receives final record drawings for the MCIP Project.

City Funds. The City agrees to pay all MCIP Project costs that exceed the amount
of the District Funds (“City Funds”). Under no circumstance, shall the District be
responsible for payment of any costs that, in aggregate, exceed the amount of the
District Funds, including, but not limited to, Differing Site Conditions or other
unforeseen situations. Prior to the City issuing a notice-to-proceed for any MCIP
Project related work or service, the City shall provide the District a copy of the
certification by the City’s Finance Director that the City Funds have been lawfully
appropriated by the City for the Project. This certification is attached hereto as
Exhibit “E.”

Use of District Funds and Quarterly Reimbursement Requests and Progress
Reports. The District Funds must be used for activities and expenses approved
by the District that are related to the MCIP Project accrued on or after January 1,
2017 and in accordance with the project schedule requirements set forth in Article
6. In accordance with the provisions of this Agreement, the District shall reimburse
the City for eligible MCIP Project expenses based upon paid invoices, prepared
and submitted by the City to the District, in the form prescribed by the District, and
including all supporting documentation as required by this Agreement and the
MCIP Policy, Process, and Procedures, attached hereto as Exhibit “F.”

Quarterly reimbursement requests and progress reports shall be submitted to the
District in accordance with the following:

e First Request: Due April 28, 2017 for work completed January 1,
2017 — March 31, 2017;

e Second Request. Due July 31, 2017 for work completed April 1,
2017- June 30, 2017;




4.4

4.5

4.6

e Third Request. Due October 31, 2017 for work completed July 1,
2017 — September 30, 2017; and

e Fourth Request: Due January 31, 2018 for work completed October
1, 2017 — December 31, 2017.

Failure to submit the quarterly reimbursement request and progress report in
accordance with these deadlines may result in the revocation of the Agreement by
the District.

The District will accept submission of the final reimbursement request and
progress report prior to the defined quarterly reimbursement scheduile.

The City agrees to meet with District staff, as requested, to review MCIP Project
progress and to use the quarterly reimbursement request and progress report form
provided by the District and available at: http://www.neorsd.org/mcip.php.

Third Party Payments. The City shall bear the risk and remain solely responsible
for any payments made by the City to third parties for work not approved by the
District.

Records Retention. The City shall keep all records and documents relevant to the
MCIP Project, including but not limited to, an accurate, current, and complete
accounting of all financial transactions for the MCIP Project. Such records and
documents shall be available at reasonable times and places for inspection and
copying by the District or any authorized representative thereof and shall be
submitted to the District upon request along with any other compliance information
which may be reasonably required.

District Funds Not Used. Any District Funds that are not used to complete the
MCIP Project shall be retained by the District.

Article 5. Public Participation and Outreach

5.1

5.2

Educational Signage and Public_Outreach. The City shall coordinate any
educational signage and any public outreach with the District. The City shall
acknowledge the District on MCIP Project related outreach communications and
in public meetings that discuss the MCIP Project.

District Right To Reject. The District reserves the right to reject any signage,

related to the MCIP Project.



Article 6, Project Schedule and Warranty Period.

6.1.  Project Schedule. The MCIP Project schedule shall be as set forth in the Project
Schedule and Budget Section of Exhibit “D.” Any change to the Project schedule
must be approved in writing by the District Representative.

6.2  MCIP Project Warranty. The City’s construction agreement shall require the
contractor to provide a minimum of a one (1) year warranty period that commences
upon final completion of the MCIP Project construction (“Warranty Period”). Prior
to the conclusion of the Warranty Period the City shall perform a CCTV inspection
of the installed Project and provide a report to the District.

Article 7. Term.

7.1 Term. This Agreement shall begin on the date first above written and expire upon
successful completion of the obligations contained herein.

Article 8. Insurance.

8.1 Insurance. The City shall require MCIP Project consultants and contractors to
name the Northeast Ohio Regional Sewer District as an Additional Insured for
general liability, automobile liability, and property liability insurance coverages.

Article 9. Dispute Resolution.

9.1  Continuation of Obligations. The Parties shall continue the performance of their
obligations under this Agreement notwithstanding the existence of a dispute. The
District reserves the right to deposit District Funds in an escrow account until the
dispute is resolved.

9.2 Designated Representatives. The Parties shall first try to resolve the dispute at
the level of the designated representatives as follows:

District Representatives City Representatives

Director of Watershed Programs Assistant City Engineer

If the Parties are unable to resolve the dispute at that level within ten (10) working
days, the Parties shall escalate the dispute to the following level to resolve the
dispute:



District Representatives City Representatives

District Chief Legal Officer or CLO’s City Engineer

designee

9.3

0.4

Mediation. If the Parties remain unable to resolve the dispute within an additional
ten (10) working days, the Parties shall proceed to mediation upon request by
either party. The Parties shall mutually select a mediator who is experienced in
public utility infrastructure engagements. The mediator shall review all documents
and written statements, in order to accurately and effectively resolve the dispute.
The mediator shall call a meeting between the Parties within ten (10) working days
after the mediator appointment, which meeting shall be attended by at least the
respective representatives in Article 9.2 above. The Parties shall attempt in good
faith to resolve the dispute. The Parties agree to follow the Uniform Mediation Act,
Chapter 2710 of the Ohio Revised Code. The Parties shall share the cost of the
mediator equally.

Mediation Resolution. Such mediation shall be non-binding between the Parties
and, to the extent permitted by law, shall be kept confidential. If the dispute is
resolved and settled through the mediation process, the decision will be
implemented by a written agreement signed by both Parties. If the dispute is
unable to be resolved through mediation, the Parties agree to submit the dispute
to the appropriate jurisdiction as per Article 10, Remedies, below.

Article 10. Remedies.

10.1  Remedies and Ohio Law. The Parties agree that, after exhausting the
dispute resolution process outlined above, all claims, counterclaims, disputes and
other matters in question between the Parties arising out of or relating to this
Agreement, or the breach thereof, will be decided at law. This Agreement shall be
governed by and interpreted according to the law of the State of Ohio. A party may
file a lawsuit in a court of competent jurisdiction in Cuyahoga County, Ohio.

Article 11. Notifications.

11.1

Points of Contact. The Parties hereby designate the following individuals to serve
as the primary points of contact under this Agreement:

District Representative City Representative

Watershed Funding Administrator Assistant City Engineer




Article 12. Release of Liability.

12.1

Release of All Liability. The Parties understand and agree that the District has no
responsibilities or interest in the MCIP Project with respect to ownership, operation
and maintenance and is acting solely as a funding source. The City hereby
releases the District from all liability related to the grant funding provided by the
District hereunder. The City further releases the District from all liability for: (i) the
design, construction, implementation, operation, maintenance, and inspection of
the City’s MCIP Project; (ii) any damages to third parties caused by the design,
construction, implementation, operation, maintenance, inspection and every other
aspect of the City’'s MCIP Project; (iii) any defective performance of the City’'s MCIP
Project by the City and/or its agents; and (iv) any damages caused by malfeasance
or misfeasance of the grant funds by the City.

Article 13. Miscellaneous.

13.1

13.2

13.3

13.4

13.5

13.6

Limit of Commitment. This grant is made with the understanding that the District
has no obligation to provide other or additional support, including maintenance of
the City’'s MCIP Project. This grant does not represent any commitment to, or
expectation of, future support, including maintenance of the City’s MCIP project
from the District.

Disclaimer of Joint Venture. This Agreement is not intended to create a joint
venture, partnership or agency relationship between the Parties, and such joint
venture, partnership, or agency relationship is specifically hereby disclaimed.

Authority to Execute. Each person executing this Agreement represents and
warrants that it is duly authorized to execute this Agreement by the party on whose
behalf it is so executing.

Counterpart Signatures. This Agreement may be executed in counterparts, each
of which shall be deemed to be an original, but which counterparts when taken
together shall constitute one Agreement.

Modification of Agreement. This Agreement may only be modified by written
instrument executed by each party.

Merger Clause. This Agreement, along with any exhibits attached hereto,

encompasses the entire agreement of the parties, and supersedes all previous
understandings and agreements between the parties, whether oral or written.



13.7

13.8

13.9

13.10

13.11

Binding on Successors. This Agreement is binding upon, and inures to the benefit
of, the parties and their respective permitted successors and assigns.

Prohibition on Assignment and Subcontracting. The City may not assign or
subcontract its rights or duties under this Agreement, in whole in part, whether by
operation of law or otherwise, without the prior consent of the District. Consent
may be withheld for any reason or no reason. Any assignment or subcontract made
in contravention of the foregoing shall be void and of no effect.

Severability. If any term or provision of this Agreement is determined to be
illegal, unenforceable, or invalid, in whole or in part for any reason, such provision
shall be stricken from this Agreement and such provision shall not affect the validity
of the remainder of this Agreement.

Headings. The headings in this Agreement are included for convenience only
and shall neither affect the construction nor the interpretation of any provision in
this Agreement.

Relationship of Agreement to Exhibits. The exhibits to this Agreement are
attached for reference purposes only. Nothing in this Agreement shall be
construed to modify, alter, clarify, or give effect to the terms and conditions of the
various exhibits attached to this Agreement.

Article 14. Exhibits.

It is mutually understood and agreed that all Exhibits attached hereto are made a

part hereof as if fully written herein. In the case of any conflict or variance between the
terms of this Agreement and the terms of referenced documents, the terms of this
Agreement shall govern.

The following Exhibits attached hereto are hereby incorporated with and made

a part of this Agreement:

Exhibit “A” — District Resolution No. 10-17 and District Resolution No. 10b-17
Exhibit “B” — Ordinance

Exhibit “C” — Request for MCIP Proposals

Exhibit “D” — City’s MCIP Application

Exhibit “E” - City’s Certification of Funds

Exhibit “F” — MCIP Policy, Process and Procedures
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The parties hereto have executed and delivered this Agreement as of the date first above

written.

NORTHEAST OHIO REGIONAL SEWER DISTRICT

By:

. Kyle Dreyfuss-Wells
Chief Executive Officer

and:

Darnell Brown, President
Board of Trustees

CITY OF PARMA
By:

Timothy J. DeGeeter, Mayor

The legal form and correctness
of this instrument is approved.

By:
ERIC LUCKAGE
District’s Chief Legal Officer

Date: , 2017

This Instrument Prepared By:

Rebecca Schaltenbrand

Assistant General Counsel

Northeast Ohio Regional Sewer District

Each party agrees that this Agreement may be executed and distributed for signatures via

email, and that the emailed signatures affixed by both parties to this Agreement shall have

the same legal effect as if such signatures were in their originally written format.
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